(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not

80402

later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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DOWEL BAR INSERTER (BDE)

Effective: January 1, 2017
| Revised: January 1, 2018

Add the following to Article 420.03 of the Standard Specifications.
“(I) Mechanical Dowel Bar INSEIEr ...........cciiiiiiiiiiice e 1103.20”
Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read:
“Preformed or Drilled Holes. If applicable, the tie bars shall be installed after the
dowel bars have been tested with the MIT Scan-2 device according to

Article 420.05(c)(2)b.2. The tie bars shall be installed with a nonshrink grout or
chemical adhesive providing a minimum pull-out strength as follows.”

Revise Article 420.05(c) of the Standard Specifications to read:

“(c) Transverse Contraction Joints. Transverse contraction joints shall consist of planes of
weakness created by sawing grooves in the surface of the pavement and shall include
load transfer devices consisting of dowel bars. Transverse contraction joints shall be
according to the following.”

Revise Article 420.05(c)(2) of the Standard Specifications to read:

“(2) Dowel Bars. Dowel Bars shall be installed parallel to the centerline of the pavement
and parallel to the proposed pavement surface. Installation shall be according to one
of the following methods.

a. Dowel Bar Assemblies. The assembly shall act as a rigid unit with each
component securely held in position relative to the other members of the
assembly. The entire assembly shall be held securely in place by means of nails
which shall penetrate the stabilized subbase. At least ten nails shall be used for
each 10, 11, or 12 ft (3, 3.3, or 3.6 m) section of assembly.

Metal stakes shall be used instead of nails, with soil or granular subbase. The
stakes shall loop over or attach to the top parallel spacer bar of the assembly and
penetrate the subgrade or subbase at least 12 in. (300 mm).

At the location of each dowel bar assembly, the subgrade or subbase shall be
reshaped and re-tamped when necessary.

Prior to placing concrete, any deviation of the dowel bars from the correct
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in.
in 12 in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be
uniformly applied to all dowel bars.
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Care shall be exercised in depositing the concrete at the dowel bar assemblies
so the horizontal and vertical alignment will be retained.

Dowel Bar Insertion. The dowel bars may be placed in the pavement slab with a
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements
= 7.0in. (175 mm) in thickness. A light coating of oil shall be uniformly applied to
all dowel bars.

The DBI shall insert the dowel bars with vibration into the plastic concrete after
the concrete has been struck off and consolidated without deformation of the
slab. After the bars have been inserted, the concrete shall be refinished and no
voids shall exist around the dowel bars. The forward movement of the paver
shall not be interrupted by the inserting of the dowel bars.

The location of each row of dowel bars shall be marked in a manner to facilitate
where to insert the bars, and where to saw the transverse joint.

1. Placement Tolerances for Dowel Bars. The DBI shall place the dowel bars in
the concrete pavement within the following tolerances.

(a.)Longitudinal  Translation (Mislocation). Longitudinal translation
(mislocation) shall be defined as the position of the center of the dowel
bar along the longitudinal axis, in relation to the sawed joint.

The quality control tolerance for longitudinal translation shall not exceed
2.0in (50 mm). If this tolerance is exceeded, adjustments shall be made
to the paving operation.

Any joint having two or more dowel bars with an embedment length less
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will
be considered unacceptable. The left and right wheelpaths shall be
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane,
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement
lane edge. Any joint having an average dowel bar embedment length
less than 5.25in. (130 mm) will also be considered unacceptable.
Embedment length shall be defined as the length of dowel bar embedded
on the short side of the sawed joint. An unacceptable joint shall be
replaced with a minimum of 6 ft (1.8 m) of pavement centered over the
joint according to Section 442 for Class B patches.

(b.)Horizontal Translation (Mislocation). Horizontal translation (mislocation)
shall be defined as the difference in the actual dowel bar location parallel
to the longitudinal or edge joint from its theoretical position as shown on
the plans.
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